0311807220/2000



Metropolitan Transportation

One Gateway Plaza Los Angeles, CA

Authority

90012-2952

SUBJECT: TOW TRACTORS

ACTION: AWARD CONTRACT FOR TOW TRACTORS

RECOMMENDATION

Authorize the Chief Executive Officer to award a firm fixed-price contract under Bid No. 03-0035 with Taylor-Dunn Manufacturing, the lowest responsive and responsible bidder for seven tow tractors in an amount of \$261,824, inclusive of sales tax.

RATIONALE

Tow tractors are an essential part of daily maintenance operations. The operating divisions utilize these vehicles throughout the three operating shifts to push and/or tow buses that cannot move under their own power within the yards and shops.

The old tow tractors to be replaced were designed to tow and pull heavy loads. They were configured so that most of the vehicle's weight rests on its rear axle, which allows the wheels to stay on the ground and pull heavy loads. Although they were designed to pull, the MTA uses these vehicles 80% of the time to push buses around. As a result, there has been a continual breakage of the front suspension system and steering on this equipment.

The new tow tractors to be purchased are designed to both tow and push heavy loads. This type of tractor was not manufactured nine years ago when the original tractors were purchased. The weight of these tow tractors is distributed evenly throughout the vehicle, which allows the front suspension to handle heavy pushing. These new tow tractors are configured for our specific duty cycle and will be at a much lower level of operating cost to the MTA.

The tow tractors to be replaced were purchased in 1994 and have been in service for nine continuous years. The FTA replacement criterion of five years has been exceeded by four years and the MTA criterion of seven years has been exceeded by two years. The MTA has established a longer replacement cycle in order to extend the life of the fleet and to minimize replacement costs.

Currently, there are 13 tow tractors in our fleet of this particular type. All 13 tow tractors are in the same state of deterioration and are all scheduled for replacement. This procurement will replace the first seven that are experiencing the highest maintenance costs and are in the worst physical condition. The six other tow tractors are scheduled for replacement in the FY05 capital replacement plan. The seven replaced tow tractors will be salvaged in accordance with MTA equipment salvage policies and procedures.

FINANCIAL IMPACT

Funding of \$261,824 for this procurement is included in the FY04 budget of cost center 3434, Non-Revenue, under project number 200010, Non-revenue Vehicle and Equipment, line item number 53102, Acquisition of Equipment, and task number 03.21 identified in CP3908038.

ALTERNATIVES CONSIDERED

The alternative is to not purchase this equipment and continue using the existing fleet. This alternative is not recommended because these vehicles have been utilized beyond their designed capabilities and would require significant costs to maintain. Additionally, the manufacturer of this vehicle has gone out of business and the availability of replacement parts is difficult to acquire. These parts, when acquired, are at a considerably higher cost, making these vehicles very expensive to maintain. Parts that are not available are manufactured for the MTA at an even higher cost.

ATTACHMENTS

- A. Procurement Summary
- A-1. Procurement History
- A-2. List of Subcontractors
- B. Bid Tabulation
- Prepared by: Otto Ojong, Buyer Harold Torres, Equipment Maintenance Supervisor

Carolyn Hanas for John B. Catoe, Jr.

Deputy Chief Executive Officer

Ĉ

Roger Snoble Chief Executive Officer

BOARD REPORT ATTACHMENT A PROCUREMENT SUMMARY

TOW TRACTORS

1.	Contract Number: 03-0035				
2.	Recommended Vendor: Taylor-Dunn N	Aanuf	acturing, Anah	eim, C	alifornia
3.	Cost/Price Analysis Information:				
	A. Bid/Proposed Price:		Estimated Ar	nount:	
	\$261,824		\$330,750		
	B. Details of Significant Variances are	in At	tachment A-1.I)	
4.	Contract Type: Fixed Price				
5.	Procurement Dates:				
	A. Issued: 8/12/03				
	B. Advertised: 8/13/03				
	C. Pre-proposal Conference: N/A				
	D. Proposals Due: 9/23/03				
	E. Pre-Qualification Completed: Yes				
	F. Conflict of Interest Form Submitted	to Etl	nics: Yes		
6.	Small Business Participation:		<u> </u>		
	A. Bid/Proposal Goal:	Da	te Small Busin	ess Eva	aluation Completed:
	0%	N/	A		<u></u>
	B. Small Business Commitment: N/A				
7.	Invitation for Bid/Request for Proposal				
	Notifications Sent: Bids/Pro	posal	s Picked up:	Bids/	Proposals Received:
	24	6			4
8.	Evaluation Information:				· · · · · · · · · · · · · · · · · · ·
	Bidders/Proposers Names:	Big	I/Proposal Ame	ount:	Best and Final Offer
			<		<u>Amount: N/A</u>
	1. Taylor-Dunn Manufacturing		61,824		
	2. Eagle Industrial		72,676		
	3. Loadstar Material Handling		83,838		
	4. NMC-Wollard	30	01,713		
			1		
<u> </u>	B. Evaluation Methodology: Selection	orth	e iowest respoi	isive, r	esponsible blader.
9.	Protest Information:				
	A. Protest Period End Date: 11/25/03				
<u> </u>	B. Protest Receipt Date: TBD				
10	C. Disposition of Protest Date: TBD		alanhar Ni		2 000 1454
10.	Contract Administrator: Otto Ojong		elephone Num		
11.	Project Manager: Harold Torres		elephone Num	oer: 56	2-058-0231

BOARD REPORT ATTACHMENT A-1 PROCUREMENT HISTORY

TOW TRACTORS

A. Background on Contractor

The responsive and responsible low bidder, Taylor-Dunn Manufacturing, is located in Anaheim, California, and has been in the commercial and industrial vehicle business since 1949. Taylor-Dunn has provided a broad line of electric and gas powered personnel, burden, and tow vehicles to other agencies including the U.S. Postal Service, Pentagon, County USC Medical Center, and U.S. Naval Hospitals. In the past, Taylor-Dunn has provided satisfactory service to the MTA.

B. Procurement Background

In accordance with the MTA Procurement Policies and Procedures, Vehicle Technology performed a technical evaluation of four bids that were received. The low bid submitted by Taylor-Dunn was determined to be in full compliance with the specifications.

The tow tractors are scheduled to be delivered after receipt of order in early April 2004. Warranty is for a period of three-years, or the manufacturer's standard warranty, whichever is greater.

C. Evaluation of Proposals

Technical review and selection of the lowest responsive, responsible bidder.

- Bidder #1 Taylor-Dunn Manufacturing in the amount of \$261,824 was found to be responsive and in full compliance with the technical specifications.
- Bidder #2 Eagle Industrial in the amount of \$272,676 was found to be non-responsive and not in full compliance with the technical specifications since they did not submit an approved equal request for the air compressor component.
- Bidder #3 Loadstar Material Handling in the amount of \$283,838 was found to be responsive and in full compliance with the technical specifications.
- Bidder #4 NMC-Wollard in the amount of \$301,713 was found to be non-responsive and not in compliance with the technical specifications since they had offered a non pre-approved model.

D. Cost/Price Analysis Explanation of Variances

The recommended price has been determined to be fair and reasonable based upon adequate price competition and selection of the lowest responsive and responsible bidder.

Table 1 Analysis

Bid Amount	MTA Estimate	Recommended Amount
\$261,824.30	\$330,750	\$261,824

Table 2 Analysis

Bidder	Quantity	Туре	Bid Unit Price	Historical Unit Price	Price Variance
Taylor-Dunn	7 each	Tiger TIG- 60	\$34,552.86	\$37,458	(\$2,905.14)
				(7/22/03)	

BOARD REPORT ATTACHMENT A-2 LIST OF SUBCONTRACTORS

TOW TRACTORS

PRIME CONTRACTOR

Taylor-Dunn Manufacturing

Small Business Commitment

Other Subcontractors

0% Bid Goal

None

Total Commitment 0%

BOARD REPORT ATTACHMENT B BID TABULATION

TOW TRACTORS

Bids Out: 8/ Bids Opene Adv. Date: { Newspaper Daily News	Bids Out: 8/12/03 Total: 24 Bids Opened: 9/23/03 Total: 4 Adv. Date: 8/13/03 Newspaper: La Opinion, LA Sentinel, Daily News	ntinel,	Taylor-Dunn Mfg. Inc.	n Mfg. Inc.	Eagle Ir	Eagle Industrial	Loadsta Har	-oadstar Material Handling	NMC	NMC-Wollard
ltem	Description	Σΰ	Unit Price	Extension	Unit Price	Extension	Unit Price	Unit Price Extension Unit Price Extension Unit Price Extension	Unit Price	Extension
-	Tow Tractors	7	\$34,552.86	\$241,870.02	\$35,985.00	\$251,895.00	\$37,458.0 0	\$241,870.02 \$35,985.00 \$251,895.00 \$37,458.0 \$262,206.00 \$39,817.0 \$278,719.00 0	\$39,817.0 0	\$278,719.00
		Subtotal		\$241,870.02		\$251,895.00		\$262,206.00		\$278,719.00
		Sales		\$19,954.28		\$20,781.34		\$21,632.00		\$22,994.32
		Tax 8.25%								
		Total Bid		\$261,824.30		\$272,676.34		\$283,838.00		\$301,713.32

I hereby certify <u>Taylor-Dunn Manufacturing</u> as being the lowest responsible bidder and recommend award to them for a total price, including sales tax, of \$<u>261,824.</u>

11/5/03 Date

Signature

ŝ