




CONTRACT DOCUMENTS



E
91
.7
'2a
89

GRAPHICS AND SIGNS
CONFORMED CONTRACT NO. R01-T01-H0860
CONFORMED CONTRACT DOCUMENTS
APPENDIX

Long Beach - Los Angeles
Rail Transit Project

No. 304 1

23313914

**LOS ANGELES COUNTY TRANSPORTATION COMMISSION
LONG BEACH - LOS ANGELES RAIL TRANSIT PROJECT**

**GRAPHICS AND SIGNS
CONFORMED CONTRACT NO. R01-T01-H0860
CONFORMED CONTRACT DOCUMENTS
APPENDIX**

**Prepared for the
LOS ANGELES COUNTY TRANSPORTATION COMMISSION
by
TRANSIT CONSULTANTS OF SOUTHERN CALIFORNIA**

S.C.R.T.D. LIBRARY

LOS ANGELES COUNTY TRANSPORTATION COMMISSION

APPENDIX

SIGNAGE & GRAPHICS - GRAPHIC SCHEDULE

CONTRACT NO. R01-T07-H0860

LOS ANGELES COUNTY TRANSPORTATION COMMISSION

"APPENDIX"





GRAPHIC SCHEDULE

<u>SECTION</u>	<u>TITLE</u>	<u>PAGE</u>
I	Index of Sign Types	I-1
II	Location Plan Explanation	II-1
III	Graphic Schedule Explanation	III-1
IV	Graphic Schedule	1
	Last Page	101





Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
 Issue: February 20, 1989





Index of Sign Types

Sign Type Number	Description	Sketch
1	EXTERIOR-STATION Station Identification 4-Sided Freestanding Non-Illuminated Size: 13'-0" High x 9'-0" Wide	
3	EXTERIOR-STATION Station Identification D/F Monument Non-Illuminated Size: 3'-3" High x 11'-0" Wide	
4	EXTERIOR-STATION Station Identification S/F Mounted on Elevator Shaft Non-Illuminated Size: 2'-0" High x 8'-0" Wide	
5	EXTERIOR-STATION Site Identification D/F Monument Non-Illuminated Size: 4'-0" High x 11'-0" Wide	





Index of Sign Types

Sign Type Number	Description	Sketch
6	EXTERIOR-STATION Station Identification Multi-Faced Overhead Pylon Non-Illuminated Size: 12'-0" High x 9'-0" Wide	
7	EXTERIOR-STATION Map Case Identification S/F Copy applied to Map Case Non-Illuminated Size: 2" High. Copy	
8	EXTERIOR-STATION Ticket Vending Machine Identification S/F Copy applied to Case Non-Illuminated Size: 2" High Copy	
9	EXTERIOR-STATION Information & Directional Panel S/F Sign panel mounted to Station Canopy Non-Illuminated Size: Varies	

Index of Sign Types

Sign Type Number	Description	Sketch
10	EXTERIOR-STATION Information & Directional D/F Suspended Sign Panel Non-Illuminated Size: Varies	
11	EXTERIOR-STATION Information & Directional S/F & D/F Sign Cabinet mounted to Ceiling Non-Illuminated Size: 1'-0" High x 4'-0" Wide	
13	EXTERIOR-STATION Information & Directional S/F & D/F Sign cabinet mounted between canopy columns Non-illuminated Size: 1'-0" High x 7'-8" Wide	
14	EXTERIOR-STATION Miscellaneous Information S/F Wall mounted Non-Illuminated Size: 9" x 9"	


Index of Sign Types

Sign Type Number	Description	Sketch
20	EXTERIOR-SITE Vehicular Directional-Primary S/F & D/F Freestanding Reflective Copy Size: 5'-0" High x 4'-2" Wide	
21	EXTERIOR-SITE Vehicular Directional-Secondary S/F & D/F Freestanding Reflective Copy Size: 3'-0" x 3'-0"	
22	EXTERIOR-SITE Vehicular Restrictive S/F Post mounted Reflective Copy Size: 6'-8" High x 1'-3" Wide	
23	EXTERIOR-SITE Trailblazer - City Streets S/F Mounted to existing light standard or post Non-Illuminated Size: 1'-6" x 1'-6"	





Conformed Contract LACTC
Project: LB-LA Rail Transit Project
R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989





Index of Sign Types

Sign Type Number	Description	Sketch
24	EXTERIOR-SITE Trailblazer - Freeway S/F Post mounted Non-Illuminated Size: 4'-0" High x 8'-0" Wide	





Index of Sign Types

Sign Type Number	Description	Sketch
40	INTERIOR-BUILDING Visitor Welcome & Information S/F Wall mounted Porcelain Enamel Whiteboard Size: 12" High x 12" Wide	
41	EXTERIOR-BUILDING Entrance Identification S/F Door Mounted Non-Illuminated Size: 2" High copy	
42	INTERIOR-BUILDING Conference Room Identification S/F Wall/door mounted with in use tab Non-Illuminated Size: 4" High x 8" Wide	
43	INTERIOR-BUILDING Room Identification S/F Wall mounted Non-Illuminated Size: 4" High x 8" Wide	

Index of Sign Types

Sign Type Number	Description	Sketch
44	INTERIOR-BUILDING Men's Room Identification S/F Door Mounted Non-Illuminated Size: 12" Triangle	
45	INTERIOR-BUILDING Women's Room Identification S/F Door Mounted Non-Illuminated Size: 12" Circle	
46	INTERIOR-BUILDING Personnel Office Identification S/F Wall mounted with changeable strips Non-Illuminated Size: 4" High x 8" Wide	
47	INTERIOR-BUILDING Engineering Control Numbers S/F Door Frame Mounted Non-Illuminated Size: 2" Circle	





Index of Sign Types

Sign Type Number	Description	Sketch
50	EXTERIOR-RIGHT OF WAY Operational & Information - Milemarker S/F Ground/Post Mounted Non-Illuminated Size: 10" x 12"	
52	EXTERIOR-RIGHT OF WAY Operational & Information S/F Post mounted Reflective Size: 2'-0" x 2'-0"	
53	EXTERIOR-RIGHT OF WAY Operational-Fouling Marker Painted Yellow Tie	
54	EXTERIOR-RIGHT OF WAY Station Approach Identification S/F Post Mounted Reflective Size: 1'-8" High x 5'-0" Wide	




Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
 Issue: February 20, 1989

Index of Sign Types

Sign Type Number	Description	Sketch
55	EXTERIOR-RIGHT OF WAY Operational-Spring Switch S/F Painted on ground Size: 20" Diamond	
56	EXTERIOR-RIGHT OF WAY Restrictive S/F Post Mounted Reflective Size: 2'-6" Circle	
58	EXTERIOR-Yard & Shop Regulatory/Warning Information S/F Fence mounted Reflective Size: 1'-2" High x 3'-0" Wide	
61	EXTERIOR-Yard & Shop Building Identification S/F Wall mounted Non-Illuminated Size: 18" High x 24" Wide	

Index of Sign Types







Sign Type Number	Description	Sketch
64	EXTERIOR-Yard & Shop Shop Information & Directional S/F Wall mounted Reflective Size: 12" High x 18" Wide	
65	EXTERIOR-RIGHT OF WAY-Yard & Shop Track Identification S/F Building mounted Reflective Sizes: 2'-6" High & 4'-0" Wide	
66	EXTERIOR-Yard & Shop Regulatory/Restrictive S/F Post/Fence mounted Non-Illuminated Size: 1'-0" High x 1'-0" Wide	

Graphics Schedule Explanation




The following items explain the purpose of the various columns on the Graphics Schedule sheets.

1. Item Number: A two-part number is used in the Lozenge shape to identify each sign or graphic item. The first number refers to the sign type; ie., a group of signs similar in size and shape or function. The second number indicates a specific sign in this group with unique "copy", symbol, or other graphic elements.
2. Copy Wording and Symbol Use: This shows each line of copy, its exact wording, capitalization, punctuation, margin arrangement, arrow and symbol use. Information given within parentheses shall not appear on the sign as copy.

Arrows: Indicated by means of a written description within parentheses. Refer to the project symbol sheet for actual arrow design.


- (Arrow-Up)=  (Arrow-Down)= 
- (Arrow-Left)=  (Arrow-Left Down 45)= 
- (Arrow-Right)=  (Arrow-Right Up 45)= 

Symbols: Each symbol that will appear on a sign will be assigned a number. Refer to the project symbol sheet for the actual symbols.


- (Symbol 1)=  (Symbol 2)=  (Symbol 3)= 

Dotted Line: When the "copy wording" column is too small to allow a one line condition to be represented correctly, the copy shall be broken into two or more lines and connected by a dotted line.

Example as shown in the Graphics Schedule:




Example as it occurs on the sign face:



3. Quantity: The total quantity of each item to be fabricated.
4. Location Plan: Refers to the Location Plan sheet where the sign occurs.
5. Design Drawing: Refers to the drawing(s) on which the basic design information is shown, including: size, shape, materials, colors, finishes and illumination.
6. Copy Layout: Refers to the drawing(s) that show the size and position of copy, symbols, and other graphic elements.
7. Remarks: Includes miscellaneous information. D/F denotes double-faced sign, 4/F denotes four-faced sign, (all signs are assumed to be single faced unless indicated otherwise).

Location Plan Explanation



Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: Addendum 5.15.89

Graphic Schedule

Sign Type: 1

Item Number	Copy Wording and Symbol Use	Est Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
1-1	Pico	1	GS-7950	D-7910	D-7910	
b	_____ Pico _____					
c	_____ Pico _____					
d	_____ Warning: Watch for Trains _____					
1-2	Grand	1	GS-7951	D-7910	D-7910	
b	_____ Grand _____					
c	_____ Grand _____					
d	_____ Warning: Watch for Trains _____					
1-3	San Pedro	1	GS-7952	D-7910	D-7910	
b	_____ San Pedro _____					
c	_____ San Pedro _____					
d	_____ Warning: Watch for Trains _____					

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 1

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
1-4	Washington	1	GS-7953	D-7910	D-7910	
b	Washington					
c	Washington					
d	Warning: Watch for Trains					
1-5	Vernon	1	GS-7954	D-7910	D-7910	
b	Vernon					
c	Vernon					
d	Warning: Watch for Trains					

Project:

Conformed Contract LACTC
LB-LA Rail Transit Project
R01-T01-H0860 Signage & Graphics

Job No:

408.01-.02
February 20, 1989

Issue:

Graphic Schedule

Sign Type: 1

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
1-6	Florence	1	GS-7957	D-7910	D-7910	
b	Florence					
c	Florence					
d	Warning: Watch for Trains					
1-7	103rd Street	1	GS-7961	D-7910	D-7910	
b	103rd Street					
c	103rd Street					
d	Warning: Watch for Trains					

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 1

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
1-8 b c d	<p style="text-align: center;">Artesia</p> <p style="text-align: center;">----- Artesia -----</p> <p style="text-align: center;">----- Artesia -----</p> <p style="text-align: center;">----- Warning: Watch for Trains -----</p>	1	GS-7967	D-7910	D-7910	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 3

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
3-1	(Symbol 4) Wardlow Station	1	GS-7974	D-7912	D-7912	D/F
3-2	(Symbol 4) Willow Station	2	GS-7976	D-7912	D-7912	D/F
3-3	(Symbol 4) Pacific Coast Hwy Station Warning: Watch for Trains	1	GS-7978	D-7912	D-7912	D/F
3-4	(Symbol 4) Anaheim Station Warning: Watch for Trains	1	GS-7979	D-7912	D-7912	D/F
3-5	(Symbol 4) 5th Street Station Warning: Watch for Trains	1	GS-7980	D-7912	D-7912	D/F
3-6	(Symbol 4) 1st Street Station Warning: Watch for Trains	1	GS-7981	D-7912	D-7912	D/F

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
 Issue: February 20, 1989

Graphic Schedule
 Sign Type: 3

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
3-7	(Symbol 4) Transit Mall Station Warning: Watch for Trains	1	GS-7982	D-7912	D-7912	D/F
3-8	(Symbol 4) Pacific Station Watch for Trains	1	GS-7983	D-7912	D-7912	D/F
3-9	(Symbol 4) Hill Station Warning: Watch for Trains	1	GS-7984	D-7912	D-7912	D/F Hill (Future)
3-10	Warning: Watch for Trains	1 1 1 1 1 1	GS - 7976 7967 7973 7965 7957 7963	D-7912	D-7912	

Project: Conformed Contract LACTC
LB-LA Rail Transit Project
R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule

Sign Type: 4.1

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
4.1-1	(Symbol 4) Slauson Station	2	GS-7955	D-7913	D-7913	Sign panel mounted to elevator shaft.

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule

Sign Type: 4.2

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
4.2-1	(Symbol 4) Slauson Station	1	GS-7955	D-7913	D-7913	
4.2-2	Purchase Ticket Before Entering Platform (Symbol 3)	1	GS-7955	D-7913	D-7913	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 4.3

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
4.3-1	Purchase Ticket Before Entering Platform (Symbol 3)	1	GS-7971	D-7913	D-7913	Del Amo

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No:
Issue:

408.01-.02
 February 20, 1989

Graphic Schedule
Sign Type: 5

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
5-1	(Symbol 4) Imperial/ Century	1	GS- 7962	D- 7914	D- 7914	
	(Symbol 4) Imperial/ Century					
5-2	(Symbol 4) Compton Station	1	GS- 7965	D- 7914	D- 7914	
	(Symbol 4) Compton Station					
5-3	(Symbol 4) Artesia Station	1	GS- 7967	D- 7914	D- 7914	
	(Symbol 4) Artesia Station					
5-4	(Symbol 4) Del Amo Station	1	GS- 7969	D- 7914	D- 7914	
5-5	(Not Used)					

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: Addendum 5.15.89

Graphic Schedule
 Sign Type: 5

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
5-6	(Symbol 4) Imperial/ Century ----- (Symbol 4) Imperial/ Century	1	GS- 7985	D- 7914	D- 7914	D/F
5-7	(Symbol 4) Main Yard & Shops	1	GS- 7993	D- 7914	D- 7914	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 6

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
6-1	(Symbol 4) Firestone Station	1	GS-7959	D-7915	D-7915	2 D/F Sign panels mounted to concrete pylon.

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 7

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
7-1	System Map	1 2 1 1	GS- 7950 7951 7952 7953 7954 7955 7958 7959 7961 7963 7966 7968 7971 7974 7976 7978 7979 7980 7981 7982 7983 7984	D- 7916	D- 7916	Pico Grand San Pedro Washington Vernon Slauson Florence Firestone 103rd ST. Imperial Compton Artesia Del Amo Wardlow Willow PCH Anaheim 5th 1st Transit Mall Pacific Hill (Future)

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 8

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
8-1	Tickets	2 2 2 2 2 4 3 4 2 2 4 4 4 3 3 3 3 3 3 5 3 3	GS- 7950 7951 7952 7953 7954 7955 7958 7959 7961 7963 7966 7968 7971 7974 7976 7978 7979 7980 7981 7982 7983 7984	D- 7916	D- 7916	Pico Grand San Pedro Washington Vernon Slauson Florence Firestone 103rd St. Imperial Compton Artesia Del Amo Wardlow Willow PCH Anaheim 5th St. 1st St. Transit Mall Pacific Hill (Future)

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 9.1

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.1-1	Purchase Ticket Before Entering Platform	1 1	GS- 7953 7961	D- 7917	D- 7918	Washington 103rd St.
9.1-2	Warning: Passengers Beyond This Point Must Have Ticket	1 1	GS- 7953 7961	D- 7917	D- 7918	Washington 103rd ST.
9.1-3	(Arrow-Left Los Angeles Long Beach Down 45) (Arrow-Right Down 45)	1 1	GS- 7953 7961	D- 7917	D- 7918	Washington 103rd St.
9.1-4	(Arrow-Down) Exit to Street (Arrow-Down)	2 2	GS- 7953 7961	D- 7917	D- 7918	Washington 103rd St.

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: Addendum 5.15.89

Graphic Schedule
Sign Type: 9.2

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.2-1	Purchase Ticket Before Entering Platform	1 1 1	GS- 7950 7951 7952	D- 7917	D- 7918	Pico Grand San Pedro
9.2-2	Warning: Passengers Beyond This Point Must Have Ticket	1 1 1	GS- 7950 7951 7952	D- 7917	D- 7918	Pico Grand San Pedro
9.2-3	(Arrow-Left Long Beach Down 45) Los Angeles (Arrow-Right Down 45)	1 1 1	GS- 7950 7951 7952	D- 7917	D- 7918	Pico Grand San Pedro
9.2-4	(Arrow-Down) Exit to Street (Arrow-Down)	2 2 2	GS- 7950 7951 7952	D- 7917	D- 7918	Pico Grand San Pedro

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: Addendum 5.15.89

Graphic Schedule

Sign Type: 9.3

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.3-1	Purchase Ticket Before Entering Platform	1	GS-7954	D-7917	D-7918	Vernon
9.3-2	Warning: Passengers Beyond This Point Must Have Ticket	1	GS-7954	D-7917	D-7918	Vernon
9.3-3	(Arrow-Left Los Angeles Long Beach (Arrow-Right Down 45)	1	GS-7954	D-7917	D-7918	Vernon
9.3-4	(Arrow-Down) Exit to Street (Arrow-Down)	2	GS-7954	D-7917	D-7918	Vernon

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule

Sign Type: 9.4

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.4-1	Warning: Passengers Beyond This Point Must Have Ticket	1	GS-7963	D-7917	D-7918	Imperial
9.4-2	(Arrow-Down) Exit to Street (Arrow-Down)	4	GS-7963	D-7917	D-7918	Imperial
9.4-3	(Arrow-Left Los Angeles Long Beach (Arrow-Right Down 45)	4	GS-7963	D-7917	D-7918	Imperial

Conformed Contract LACTC

Project: LB-LA Rail Transit Project
R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: Addendum 5.15.89

Graphic Schedule

Sign Type: 9.5

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.5-1	Imperial/Century ----- Imperial/Century	6	GS-7963	D-7917	D-7918	Station ID. on Platform Imperial Only

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule

Sign Type: 9.7

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.7-1	Pico	16	GS-7950	D-7917	D-7918	
9.7-2	Grand	16	GS-7951	D-7917	D-7918	
9.7-3	San Pedro	16	GS-7952	D-7917	D-7918	
9.7-4	Washington	16	GS-7953	D-7917	D-7918	
9.7-5	Vernon	16	GS-7954	D-7917	D-7918	
9.7-6	Florence	16	GS-7958	D-7917	D-7918	
9.7-7	103rd Street	16	GS-7961	D-7917	D-7918	
9.7-8	Artesia	16	GS-7968	D-7917	D-7918	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No:
Issue:

408.01-.02
 February 20, 1989

Graphic Schedule

Sign Type: 9.7

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.7-9	Del Amo	6	GS-7972	D-7917	D-7918	
9.7-10	Compton	16	GS-7966	D-7917	D-7918	

S.C.R.T.D. LIBRARY

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 9.8

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.8-1	Wardlow	8	GS-7974	D-7917	D-7918	
9.8-2	Willow	8	GS-7976	D-7917	D-7918	
9.8-3	Pacific Coast Hwy	8	GS-7978	D-7917	D-7918	
9.8-4	Anaheim	8	GS-7979	D-7917	D-7918	
9.8-5	5th Street	8	GS-7980	D-7917	D-7918	
9.8-6	1st Street	8	GS-7981	D-7917	D-7918	
9.8-7	Transit Mall	8	GS-7982	D-7917	D-7918	
9.8-8	Pacific	8	GS-7983	D-7917	D-7918	
9.8-9	Hill	8	GS-7984	D-7917	D-7918	Hill (Future)

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 9.9

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.9-1	(Arrow-Left Long Beach Los Angeles (Arrow-Right Down 45)	3 3	GS- 7950 7951	D- 7917	D- 7918	Pico Grand
9.9-2	(Arrow-Down) Exit to Street Exit to Street (Arrow-Down)	3 3 3	GS- 7950 7951 7952	D- 7917	D- 7918	Pico Grand San Pedro
9.9-3	(Arrow-Left Los Angeles Long Beach (Arrow-Right Down 45)	3	GS- 7952	D- 7917	D- 7918	San Pedro

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No:
Issue: 408.01-.02
 February 20, 1989

Graphic Schedule
Sign Type: 9.10

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.10-1	Purchase Ticket Before Entering Platform	1	GS-7966	D-7917	D-7918	Compton
9.10-2	Warning: Passengers Beyond This Point Must Have Ticket	1	GS-7966	D-7917	D-7918	Compton
9.10-3	(Arrow-Down) Exit to Street Exit to Street (Arrow-Down)	5	GS-7966	D-7917	D-7918	Compton
9.10-4	(Arrow-Left Down 45) Los Angeles Long Beach (Arrow-Right Down 45)	4	GS-7966	D-7917	D-7918	Compton

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 9.11

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.11-1	(Arrow-Left Los Angeles Long Beach (Arrow-Right Down 45)	3 3	GS- 7954 7958	D- 7917	D- 7918	Vernon Florence
9.11-2	(Arrow- Down) Exit to Street Exit to Street (Arrow- Down)	3 3	GS- 7954 7958	D- 7917	D- 7918	Vernon Florence

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 9.12

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.12-1	Purchase Ticket Before Entering Platform	1 1	GS- 7958 7968	D- 7917	D- 7918	Florence Artesia
9.12-2	Warning: Passengers Beyond This Point Must Have Ticket	1 1	GS- 7968 7958	D- 7917	D- 7918	Artesia Florence
9.12-3	(Arrow-Left Los Angeles Long Beach (Arrow-Right Down 45)	4 1	GS- 7968 7958	D- 7917	D- 7918	Artesia Florence
9.12-4	(Arrow-Down) Exit to Street (Arrow-Down)	5 2	GS- 7968 7958	D- 7917	D- 7918	Artesia Florence

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 9.13

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.13-1	(Arrow- Down) Exit to Street Exit to Street (Arrow- Down)	3 3	GS- 7953 7961	D- 7917	D- 7918	Washington 103rd St.
9.13-2	(Arrow- Left-Down 45) Los Angeles Long Beach (Arrow- Right-Down 45)	3 3	GS- 7953 7961	D- 7917	D- 7918	Washington 103rd St.

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 9.14

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.14-1	Purchase Ticket Before Entering Platform	1 1 1	GS- 7979 7978 7984	D- 7917	D- 7918	Anaheim PCH Hill (Future)
9.14-2	Warning: Passengers Beyond This Point Must Have Ticket	1 1 1	GS- 7979 7978 7984	D- 7917	D- 7918	Anaheim PCH Hill (Future)
9.14-3	(Arrow-Left Los Angeles Long Beach (Arrow-Right Down 45)	2 2 2	GS- 7979 7978 7984	D- 7917	D- 7918	Anaheim PCH Hill (Future)
9.14-4	(Arrow- Down) Exit to Street Exit to Street (Arrow- Down)	3 3 3	GS- 7979 7978 7984	D- 7917	D- 7918	Anaheim PCH Hill (Future)

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 9.15

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.15-1	Purchase Ticket Before Entering Platform	1 1 2	GS- 7974 7976 7983	D- 7917	D- 7918	Wardlow Willow Pacific
9.15-2	Warning: Passengers Beyond This Point Must Have Ticket	1 1	GS- 7974 7976	D- 7917	D- 7918	Wardlow Willow
9.15-3	(Arrow-Left Los Angeles Long Beach (Arrow-Right Down 45)	2	GS- 7974	D- 7917	D- 7918	Wardlow
9.15-4	(Arrow- Down) Exit to Street Exit to Street (Arrow- Down)	3 3	GS- 7974 7976	D- 7917	D- 7918	Wardlow Willow
9.15-5	(Arrow-Left Long Beach Los Angeles (Arrow-Right Down 45)	2	GS- 7976	D- 7917	D- 7918	Willow

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 9.16

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.16-1	Purchase Ticket Before Entering Platform	2	GS-7982	D-7917	D-7918	Transit Mall
9.16-2	Warning: Passengers Beyond This Point Must Have Ticket	2	GS-7982	D-7917	D-7918	Transit Mall
9.16-3	(Arrow-Left Northbound Down 45) Southbound (Arrow-Right Down 45)	2	GS-7982	D-7917	D-7918	Transit Mall
9.16-4	(Arrow-Down) Exit to Street Exit to Street (Arrow-Down)	4	GS-7982	D-7917	D-7918	Transit Mall

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
 Issue: February 20, 1989

Graphic Schedule

Sign Type: 9.17

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.17-1	Purchase Ticket Before Entering Platform	1 1 1	GS- 7980 7981 7983	D- 7917	D- 7918	5th St. 1st St. Pacific
9.17-2	Warning: Passengers Beyond This Point Must Have Ticket	1 1 1	GS- 7980 7981 7983	D- 7917	D- 7918	5th St. 1st St. Pacific
9.17-3	(Arrow-Left Northbound Down 45)	2 2	GS- 7980 7983	D- 7917	D- 7918	5th St. Pacific
9.17-4	Northbound (Arrow Right-Down 45)	2	GS- 7981	D- 7917	D- 7918	1st St.
9.17-5	(Arrow- Down) Exit to Street	3	GS- 7981	D- 7917	D- 7918	1st St.
9.17-6	Exit to Street (Arrow-Down)	3 3	GS- 7980 7983	D- 7917	D- 7918	5th St. Pacific

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 9.18

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
9.18-1	Transit Mall	2	GS-7982	D-7917	D-7918	Station I.D. Panel Attached to Extend Guard Rail.

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 10

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
10-1	(Arrow-Left Down 45) Los Angeles _____ Los Angeles (Arrow-Right Down 45)	3 5 3	GS- 7956 7960 7972	D- 7919	D- 7919	Slauson Firestone Del Amo
10-2	(Arrow-Left Down 45) Long Beach _____ Long Beach (Arrow-Right Down 45)	3 5 3	GS- 7956 7960 7972	D- 7919	D- 7919	Slauson Firestone Del Amo

Project:

Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No:

408.01-.02
 February 20, 1989

Graphic Schedule**Sign Type:**

11

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
11-1	Warning: Passengers Beyond This Point Must Have Ticket	1 1 2	GS- 7971 7955 7959	D- 7920	D- 7920	Del Amo Pico Firestone
11-2	No Trespassing	2	GS- 7963	D- 7920	D- 7920	Imperial

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
 Issue: February 20, 1989

Graphic Schedule
 Sign Type: 13

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
13-1	(Not Used)					
13-2	Warning: Passengers Beyond This Point Must Have Ticket	4 4 2	GS- 7956 7960 7972	D- 7922	D- 7922	Slauson 1-Fut. Firestone 1-Fut. Del Amo
13-3	(Arrow-Down) Exit to Street (Arrow-Down)	3 3 1	GS- 7956 7960 7972	D- 7922	D- 7922	Slauson 1-Fut. Firestone 1-Fut. Del Amo
13-4	(Symbol 3) Exit to Street	1 1 1	GS- 7956 7960 7972	D- 7922	D- 7922	Slauson Firestone Del Amo

Project:

Conformed Contract LACTC
LB-LA Rail Transit Project
R01-T01-H0860 Signage & Graphics

Job No:
Issue:

408.01-.02
February 20, 1989

Graphic Schedule

Sign Type: 14

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
14-1	(Symbol 3)	1 1	GS- 7959 7963	D- 7923	D- 7923	Handicap Symbol on sign panel. Firestone
14-2	(Not Used)					
14-3	(Symbol 3) (Arrow-Left)	3	GS- 7959	D- 7923	D- 7923	Firestone
14-4	(Symbol 9)	44	GS- 7950 thru 7984	D- 7923	D- 7923	Phone Symbol Mount 2 @ each station above public phone

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No:
Issue: 408.01-.02
 February 20, 1989

Graphic Schedule
Sign Type: 14.1

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
14.1-1	(Symbol 9) Emergency	2 2	GS- 7950 7951 7952 7953 7954 7956 7958 7960 7961 7963 7966 7972 7974 7976 7978 7979 7980 7981 7982 7983 7984	D- 7923	D- 7923	Pico Grand San Pedro Washington Vernon Slauson Florence Firestone 103rd Imperial Compton Del Amo Wardlow Willow PCH Anaheim 5th Street 1st Street Transit Mall Pacific Ave Hill St (Future)

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No:
Issue: 408.01-.02
 February 20, 1989

Graphic Schedule
Sign Type: 15

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
15-1	Emergency Exit Only	2 2 2 2 2 4 2 4 2 2 2 2 4 2 2 2 2 2 2 2	GS- 7950 7951 7952 7953 7954 7956 7958 7960 7961 7963 7966 7968 7972 7974 7976 7978 7979 7980 7981 7983 7984	D- 7924	D- 7924	Pico Grand San Pedro Washington Vernon Slauson Florence Firestone 103rd St. Imperial Compton Artesia Del Amo Wardlow Willow PCH Anaheim 5th St. 1st St Pacific Hill (Future)
15-2	(Not Used)					
15-3	(Not Used)					

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 15

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
15-4	Private Property Entry is limited to rail transit patrons only Others entering without written permission of the Southern California Rapid Transit District are subject to arrest and prosecution. California Penal Code Section 602	1 2 2 2 2 6 2 2 2 2 1 1 1 1 2 2 2 1 1 2 2 2	GS- 7950 7951 7952 7953 7954 7955 7957 7959 7961 7967 7971 7973 7976 7978 7979 7980 7981 7982 7983 7984	D- 7924	D- 7924	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
 Sign Type: 15

Item Number	Copy Wording and Symbol Use	Est Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
15-5	Notice Patrons on trains and on station platforms beyond the yellow line are required A. to have valid fare tickets and B. to present tickets to transit inspectors upon request. Tickets may be purchased at fare vending machines located on the platform. California Penal Code Section 640	1 1 1 1 1 6 1 3 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	GS- 7950 7951 7952 7953 7954 7955 7958 7959 7961 7963 7966 7968 7971 7974 7978 7979 7980 7981 7982 7983 7984	D- 7924	D- 7924	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No:
Issue: 408.01-.02
 February 20, 1989

Graphic Schedule
Sign Type: 15

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
15-6	<p>Notice: Patrons beyond this point must have ticket</p> <p>Patrons on trains and on station platforms beyond the yellow line are required</p> <p>A. to have valid fare tickets and</p> <p>B. to present tickets to transti inspectors upon request.</p> <p>Tickets may be purchased at fare vending machines located on the platform.</p> <p>Persons without valid fare ticket or refusing to present tickets upon request are subject to fines of up to \$250 or other penalties.</p> <p>California Penal Code Section 640</p>	<p>2</p> <p>2</p> <p>2</p> <p>2</p> <p>2</p> <p>4</p> <p>2</p> <p>4</p> <p>2</p> <p>3</p> <p>2</p> <p>2</p> <p>4</p> <p>2</p> <p>2</p> <p>2</p> <p>2</p> <p>2</p> <p>2</p> <p>2</p> <p>2</p> <p>2</p> <p>2</p> <p>2</p>	<p>GS-</p> <p>7950</p> <p>7951</p> <p>7952</p> <p>7953</p> <p>7954</p> <p>7956</p> <p>7958</p> <p>7960</p> <p>7961</p> <p>7963</p> <p>7966</p> <p>7968</p> <p>7972</p> <p>7974</p> <p>7978</p> <p>7979</p> <p>7980</p> <p>7981</p> <p>7982</p> <p>7983</p> <p>7984</p>	<p>D-</p> <p>7924</p>	<p>D-</p> <p>7924</p>	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 15

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
15-7	Smoking, eating, drinking and playing sound equipment are prohibited on trains and in station areas California Penal Code Section 640	3 3 3 3 3 6 4 3 3 4 3 4 1 3 3 1 4 3 3 3 3 3 3 3 3 3 3	GS- 7950 7951 7952 7953 7954 7955 7956 7958 7959 7960 7961 7963 7965 7966 7968 7971 7972 7974 7977 7978 7979 7980 7981 7982 7983 7984	D- 7924	D- 7924	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 15

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
15-8	Danger Private Property No Trespassing California Penal Code	132 1 2	GS- 7991 /5 7955 7959	D- 7924	D- 7924	

Project: Informed Contract LACTC
 LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
 Issue: February 20, 1989

Graphic Schedule
 Sign Type: 20

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
20-1	(Arrow-Up) Bus Parking (Arrow-Left) Exit (Arrow-Right) (Symbol 3) Parking & Kiss & Ride	1	GS-7969	D-7925	D-7925	De1 Amo
20-2	(Arrow-Up) (Symbol 3) Parking & Kiss & Ride (Arrow-Left) Bus Parking (Arrow-Right) Parking	1	GS-7969	D-7925	D-7925	De1 Amo
20-3	(Arrow Right) (Symbol 4) Century/Imperial Parking Kiss & Ride (Symbol 3) Parking	1	GS-7985	D-7925	D-7925	CCF
20-4	(NOT USED)					

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: Addendum 5.15.89

Graphic Schedule

Sign Type: 20

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
20-5	(Arrow-Up) Station Entrance Kiss & Ride Bus Parking (Arrow-Right) Handicap Parking ----- (Arrow-Right Up 45) Exit	1	GS-7967	D-7925	D-7925	Artesia
20-6	(Arrow-Up) Bus Parking (Arrow-Right) Parking ----- (Arrow-Right Up 45) Exit	1	GS-7967	D-7925	D-7925	Artesia
20-7	(Arrow-Up) Parking (Arrow-Right) Station Entrance	1	GS-7962	D-7925	D-7925	Imperial

Project: Informed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 20

Item Number	Copy Wording and Symbol Use	Est Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
20-8	(Arrow-Right) Kiss & Ride Drop-off (Symbol 3) Handicap Parking ----- (Arrow-Left) Imperial/Century Station Central Control Facility	1	GS-7985	D-7925	D-7925	
20-9	(Arrow-Up) Operations Center Vehicle Shop Shipping & Receiving (Arrow-Right) Parking	1	GS-7994	D-7925	D-7925	

nformed Contract LACTC
 Project: -LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
 Issue: February 20, 1989

Graphic Schedule
 Sign Type: 20

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
20-10	(Arrow-Up) Imperial/Century Station (Arrow-Left) Central Control Facility Entrance ----- (Arrow-Up) Parking (Arrow-Right) Central Control Facility Entrance	1	GS-7985	D-7925	D-7925	CCF

Project: nformed Contract LACTC
 LA-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics.

Job No:
Issue: 408.01-.02
 February 20, 1989

Graphic Schedule
Sign Type: 20

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
20-11	(Arrow-Right) Imperial/Century Station Central Control Facility <hr/> (Arrow-Left) Imperial/Century Station Central Control Facility	1	GS-7985	D-7925	D-7925	CCF
20-12	(Arrow-Up) Vehicle Shop Shipping & Receiving (Arrow-Right) Operations Center	1	GS-7996	D-7925	D-7925	
20-13	(Arrow-Up) Station Entrance (Symbol 3) Parking Kiss & Ride	1	GS-7969	D-7925	D-7925	Del Amo

nformed Contract LACTC
 -LA Rail Transit Project
Project: R01-T01-H0860 Signage & Graphics

Job No:
Issue: 408.01-.02
 February 20, 1989

Graphic Schedule
Sign Type: 20

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
20-14	(Arrow-Right) Buses (Symbol 3) Parking Kiss & Ride (Arrow-Left) Parking ----- (Arrow-Left) Buses (Symbol 3) Parking Kiss & Ride (Arrow-Right) Parking	1	GS-7976	D-7925	D-7925	Willow

Project: Informed Contract LACTC
 LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics.

Job No: 408.01-.02
 Issue: February 20, 1989

Graphic Schedule
 Sign Type: 21

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
21-1	Exit Only Do Not Enter	1 1 1 1 1	7970 7969 7973 7975 7985	D-7926	D-7926/ D-2	Del Amo Wardlow Willow CCF
21-2	(Arrow-Left) (Symbol 3) Parking	1	GS-7967	D-7926	D-7926/ D-1	Artesia
21-3	(Not Used)					
21-4	(Not Used)					
21-5	(Arrow-Left) Kiss & Ride ----- (Arrow Up) Exit	1	GS-7970	D-7926	D-7926/ D-1 - - - D-3	Del Amo

Project: Informed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics.

Job No: 408.01-.02
 Issue: February 20, 1989

Graphic Schedule
 Sign Type: 21

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
21-6	(Arrow-Right) Kiss & Ride ----- (Arrow-Left) Kiss & Ride	1	GS-7970	D-7926	D-7926/ D-1 - - - D-1	Del Amo
21-7	(Arrow-Up) Kiss & Ride	1	GS-7965	D-7926	D-7926/ D-1	Compton
21-8	(Not Used)					
21-9	(Arrow-Up) Vehicle Shop Entrance	1	GS-7998	D-7926	D-7926/ D-4	

Project: Unconformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: Addendum 5.15.89

Graphic Schedule

Sign Type: 22

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
22-1	(Symbol 8) Kiss & Ride Only	3 4 2 6 4 5	GS- 7985 7965 7967 7969 7974 7976	D- 7927	D- 7927	CCF Compton Artesia Del Amo Wardlow Willow
22-2	(Symbol 3) Handicap Parking Only Unauthorized Vehicles Not Displaying Distinguishing Placards Or License Plates Issued for Physically Handicapped Persons Will Be Towed Away At Owners Expense. Towed Vehicles May Be Reclaimed at: (Address) Or By Telephoning: (Telephone Number)	3 4 4 2 5 1 6 2 2 2	GS- 7965 7970 7967 7973 7976 7957 7985 7994 7998 7997	D- 7927	D- 7927	Compton Del Amo Artesia Wardlow Willow Florence CCF Y & S ROW Cont. Mgr shall supply the address and phone number.

Project: nformed Contract LACTC
 LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 22

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
22-3	No Stopping	2	GS-7973	D-7927	D-7927	Wardlow
22-4	(Symbol 7) Motorcycle Parking Only	1 2 1 1	GS-7970 7974 7985 7976	D-7927	D-7927	DeI Amo Wardlow CCF Willow
22-5	Police Parking Only	3	GS-7962	D-7927	D-7927	Imperial
22-7	Reserved Parking	3	GS-7985	D-7927	D-7927	CCF

Unformed Contract LACTC
 -LA Rail Transit Project
Project: R01-T01-H0860 Signage & Graphics

Job No:
Issue: 408.01-.02
 February 20, 1989

Graphic Schedule
Sign Type: 22

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
22-8	(Arrow-Right) 20 Minute Parking (C.V.C code)	1	GS-7985	D-7927	D-7927	CCF Cont. Mgr will Supply code.
22-9	(Arrow-Left) 20 Minute Parking (C.V.C code)	1	GS-7985	D-7927	D-7927	CCF Cont. Mgr will Supply code.
22-10	Speed Limit 15	1 2 1 2 2 1 1	GS-7957 7962 7967 7969 7976 7974 7985	D-7927	D-7927	

nformed Contract LACTC
Project: LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics.

Job No:
Issue: 408.01-.02
 February 20, 1989

Graphic Schedule
Sign Type: 22

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
22-11	Transit Parking Only 4:00am-7:00pm Monday-Friday Parking for rail transit patrons only All state vehicle codes and traffic rules will be strictly enforced Illegally parked vehicles will be cited and towed at the owner's expense. Police Dept.(213) 000-0000 C.V.C. 22658(a) & 21113	1 2 1 2 2 1 1	GS- 7957 7962 7967 7969 7976 7974 7985	D- 7927	D- 7927	Copy shall be supplied by the Cont. Mgr.
22-12	(Standard CalTrans Stop sign)	1 2 1 2 1 3 2 2	GS- 7957 7962 7967 7969 7975 7976 7973 7985	D- 7927	D- 7927	

Project: conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule

Sign Type: 23

Item Number	Copy Wording and Symbol Use	Est Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
23-1	(Arrow Up) (Symbol 4)	40	GS-	D- 7928	D- 7928	City Street Trailblazers
23-2	(Arrow Left) (Symbol 4)	20	GS-	D- 7928	D- 7928	City Street Trailblazers
23-3	(Arrow Right) (Symbol 4)	20	GS-	D- 7928	D- 7928	City Street Trailblazers

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 40

Item Number	Copy Wording and Symbol Use	Est Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
40-1	Visitors Must Report to Receptionist on 2nd Floor	1 2	GS-8000 8002	D-7930	D-7930	Vehicle Shop Operation Ctr

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No:
Issue:

408.01-.02
 February 20, 1989

Graphic Schedule
Sign Type: 41

Item Number	Copy Wording and Symbol Use	Est Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
41-1	(Address Numbers) (Symbol 4) Central Control Facility (Hours of Operation)	2	GS-7986	D-7930	D-7930	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: Addendum 5.15.89

Graphic Schedule
Sign Type: 42

Item Number	Copy Wording and Symbol Use	Est Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
42-1	Conference Room	2 1	GS- 7987 8001	D- 7931	D- 7931	CCF Vehicle Shop
42-2	Training Room	2	GS- 8001	D- 7931	D- 7931	Vehicle Shop
42-3	Training & Conference Room	1	GS- 8003	D- 7931	D- 7931	Oper. Center
42-4	Briefing Room	3	GS- 7986	D- 7931	D- 7931	CCF

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 43

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
43-1	Authorized Personnel Only	2 3 3 3 3	GS- 7986 8000 8001 8002 8003	D- 7931	D- 7931	CCF VS VS Operation Center Operation Center
43-2	Offices	1	GS- 7986	D- 7931	D- 7931	CCF
43-3	Workout Room	1	GS- 7986	D- 7931	D- 7931	CCF
43-4	Engineer	1	GS- 7986	D- 7931	D- 7931	CCF
43-5	Vault	1	GS- 7986	D- 7931	D- 7931	CCF
43-6	Restroom	2 1	GS- 7986 8004	D- 7931	D- 7931	CCF Paint Shop
43-7	Bus Operations Control	1	GS- 7987	D- 7931	D- 7931	CCF

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 43

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
43-8	LRT Operations Control	1	GS-7987	D-7931	D-7931	CCF
43-9	Transit Police	2	GS-7987	D-7931	D-7931	CCF
43-10	Administrative Office	1 2 2	GS-7987 8003 8001	D-7931	D-7931	CCF Operation Ctr Vehicle Shop
43-11	(Not Used)					
43-12	Battery Room	1 1	GS-8000 7986	D-7931	D-7931	Vehicle Shop
43-13	Steam Cleaning	1	GS-8000	D-7931	D-7931	Vehicle Shop
43-14	Welding & Machine Shop	1	GS-8000	D-7931	D-7931	Vehicle Shop

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 43

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
43-15	Supervisor	2 1	GS- 8000 8001	D- 7931	D- 7931	Vehicle Shop
43-16	Electrical Repair	2	GS- 8000	D- 7931	D- 7931	Vehicle Shop
43-17	Maintenance Storage	3 1 2	GS- 8000 8003 8002	D- 7931	D- 7931	Vehicle Shop Operation Ctr
43-18	Parts Storage	1 2	GS- 8001 8000	D- 7931	D- 7931	Vehicle Shop
43-19	Tool Room	2	GS- 8000	D- 7931	D- 7931	Vehicle Shop
43-20	Lunch Room	1 1	GS- 8000 8003	D- 7931	D- 7931	Vehicle Shop Operation Ctr

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No:
Issue: 408.01-.02
 February 20, 1989

Graphic Schedule
Sign Type: 43

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
43-21	Electronic Repair	1	GS-8000	D-7931	D-7931	Vehicle Shop
43-22	Maintenance Office	2	GS-8001	D-7931	D-7931	Vehicle Shop
43-23	(Not Used)					
43-24	TV Room	1	GS-8003	D-7931	D-7931	Operation Ctr
43-25	Dispatcher	1	GS-8003	D-7931	D-7931	Operation Ctr
43-26	Coffee Room	1	GS-8001	D-7931	D-7931	Vehicle Shop
43-27	Storage	1	GS-8004	D-7931	D-7931	Paint Shop
43-28	(Not Used)					

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule

Sign Type: 43

Item Number	Copy Wording and Symbol Use	Est Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
43-29	Wheel Truing Shop	2	GS-8002	D-7931	D-7931	Operation Ctr
43-30	Women's Locker	1	GS-8003	D-7931	D-7931	Operation Ctr
43-31	Car Cleaner's Storage	1	GS-8002	D-7931	D-7931	Operation Ctr
43-32	Body Shop	1	GS-8002	D-7931	D-7931	Operation Ctr
43-33	Blowdown Facility	2	GS-8002	D-7931	D-7931	Operation Ctr
43-34	Men's Locker	1	GS-8003	D-7931	D-7931	Operation Ctr
43-35	Instructor	1	GS-8003	D-7931	D-7931	Operation Ctr
43-36	(Not Used)					

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: Addendum 5.15.89

Graphic Schedule

Sign Type: 43

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
43-37	1	1	GS-7986	D-7931	D-7931	CCF
43-38	2	1	GS-7986	D-7931	D-7931	CCF
43-39	Lockers	2	GS-7987	D-7931	D-7931	CCF
43-40	(Not Used)					
43-41	(Not Used)					
43-42	(Symbol 6) No Smoking	See spare parts list in specs	GS-TBD	D-7931	D-7931	No Smoking Symbol Qt'y & placement by Const. Mgr.

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 44

Item Number	Copy Wording and Symbol Use	Est Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
44-1	(Symbol 1) Men	2 1 1 2 1 2	GS- 7986 7987 8001 8000 8002 8003	D- 7932	D- 7932	CCF Vehicle Shop Operation Ctr

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 45

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
45-1	(Symbol 2) Women	1 2 1 1 2 2	GS- 7987 7986 8001 8002 8003 8000	D- 7932	D- 7932	CCF Vehicle Shop Operation Ctr

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 46

Item Number	Copy Wording and Symbol Use	Est Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
46-1	Manager (Name)	1 1	GS- 8001 7987	D- 7933	D- 7933	Vehicle Shop CCF
46-2	Supervisor (Name)	2 1	GS- 8001 7987	D- 7933	D- 7933	Vehicle Shop CCF
46-3	(Not Used)					
46-4	(Title) (Name)	1	GS- 8003	D- 7933	D- 7933	Operation Ctr
46-5	Coordinator (Name)	1	GS- 7987	D- 7933	D- 7933	CCF

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
 Issue: Addendum 5.15.89

Graphic Schedule

Sign Type: 47

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
47-1	(Engineering Control Number)	57 73 63 25 25 25	GS- 7986 8000 8002 8004 8001 8003	D- 7933	D- 7933	Room ID mounted at each doorway. CCF Vehicle Shop Operation Ctr Sign fabricator to verify quantity, location & copy with building supervisor.

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 48

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
48-1	In Case of Fire Use Stairway For Exit Do Not Use Elevator	1 1 1 1 1 1	GS- 7986 7987 8000 8001 8002 8003	D- 7934	D- 7934	CCF Vehicle Shop Operation Ctr

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 50

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
50-1	L1 (XX.x)	64 152	GS- 7989	D- 7935	D- 7935	Northbound Odd tenths of a mile. Ground mt'd @ CBD. Post mt'd @ mid-corridor.
50-2	L2 (XX.x)	62 152	GS- 7989	D- 7935	D- 7935	Southbound Even tenths of a mile. Ground mt'd @ CBD. Post mt'd @ mid-corridor.
50-3	AT	3 5	GS- 7994 7997	D- 7935	D- 7935	
50-4	SS	4 1	GS- 7995 7997	D- 7935	D- 7935	
50-5	S1	4 2	GS- 7995 7997	D- 7935	D- 7935	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 50

Item Number	Copy Wording and Symbol Use	Est Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
50-6	S2	4 3	GS- 7995 7997	D- 7935	D- 7935	
50-7	S3	4 2	GS- 7995 7997	D- 7935	D- 7935	
50-8	S4	4 2	GS- 7995 7997	D- 7935	D- 7935	
50-9	S5	4 1	GS- 7995 7997	D- 7935	D- 7935	
50-10	S6	4 2	GS- 7995 7997	D- 7935	D- 7935	
50-11	S7	4 1	GS- 7995 7997	D- 7935	D- 7935	
50-12	S8	4 2	GS- 7995 7997	D- 7935	D- 7935	
50-13	S9	4 2	GS- 7995 7997	D- 7935	D- 7935	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 50

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
50-14	S10	4 1	GS- 7995 7997	D- 7935	D- 7935	
50-15	S11	3 1	GS- 7995 7997	D- 7935	D- 7935	
50-16	S12	3 1	GS- 7995 7997	D- 7935	D- 7935	Future rail. Supply sign, but do not install.
50-17	S13	3 1	GS- 7995 7997	D- 7935	D- 7935	Future rail. Supply sign, but do not install.
50-18	DT	3 1 1	GS- 7995 7997 7993	D- 7935	D- 7935	
50-19	PSP	2	GS- 7994	D- 7935	D- 7935	
50-20	PSP- S1	1	GS- 7995	D- 7935	D- 7935	S/F Sign mounted at rail.
50-21	PSP- SS	1	GS- 7995	D- 7935	D- 7935	S/F Sign mounted at rail.

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 50

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
50-22	PSP-AT	1	GS-7994	D-7935	D-7935	S/F Sign mounted at rail.
50-23	HR-1-AT	1	GS-7994	D-7935	D-7935	S/F Sign mounted at rail.
50-24	HR-1-CW	1	GS-7994	D-7935	D-7935	S/F Sign mounted at rail.
50-25	HR-1-BS	1	GS-7994	D-7935	D-7935	S/F Sign mounted at rail.
50-26	HR-1-BD	1	GS-7996	D-7935	D-7935	S/F Sign mounted at rail.
50-27	HR-1-HR-2	1	GS-7996	D-7935	D-7935	S/F Sign mounted at rail.
50-28	CW-AT	1	GS-7997	D-7935	D-7935	S/F Sign mounted at rail.
50-29	SI-1-SI-2	1 1	GS-7998 7999	D-7935	D-7935	S/F Sign mounted at rail.
50-30	SI-3	1 1	GS-7998 7999	D-7935	D-7935	S/F Sign mounted at rail.
50-31	SI-1-SI-3	1	GS-7999	D-7935	D-7935	S/F Sign mounted at rail.

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule

Sign Type: 50

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
50-32	S8- DT	1	GS- 7997	D- 7935	D- 7935	S/F Sign mounted at rail.
50-33	S12- DT	1	GS- 7997	D- 7935	D- 7935	S/F Sign mounted at rail.
50-34	S7- DT	1	GS- 7993	D- 7935	D- 7935	S/F Sign mounted at rail.
50-35	S13- DT	1	GS- 7995	D- 7935	D- 7935	S/F Sign mounted at rail.
50-36	AT- S1	1	GS- 7997	D- 7935	D- 7935	S/F Sign mounted at rail.
50-37	AT- S3	1	GS- 7996	D- 7935	D- 7935	S/F Sign mounted at rail.
50-38	AT- S5	1	GS- 7997	D- 7935	D- 7935	S/F Sign mounted at rail.
50-39	AT- S7	1	GS- 7997	D- 7935	D- 7935	S/F Sign mounted at rail.
50-40	SS S1	1	GS- 7997	D- 7935	D- 7935	S/F Sign mounted at rail.
50-41	S2- S3	1 1	GS- 7997 7995	D- 7935	D- 7935	S/F Sign mounted at rail.

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 50

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
50-42	S2- S6	1	GS- 7995	D- 7935	D- 7935	S/F Sign mounted at rail.
50-43	S4- S5	1 1	GS- 7997 7995	D- 7935	D- 7935	S/F Sign mounted at rail.
50-44	S6- S7	1	GS- 7997	D- 7935	D- 7935	S/F Sign mounted at rail.
50-45	S4- S6	1	GS- 7995	D- 7935	D- 7935	S/F Sign mounted at rail.
50-46	S7- S8	1	GS- 7995	D- 7935	D- 7935	S/F Sign mounted at rail.
50-47	S8- S9	1	GS- 7997	D- 7935	D- 7935	S/F Sign mounted at rail.
50-48	S7- S9	1	GS- 7995	D- 7935	D- 7935	S/F Sign mounted at rail.
50-49	S10- S11	1 1	GS- 7997 7995	D- 7935	D- 7935	S/F Sign mounted at rail.
50-50	S12- S13	1	GS- 7997	D- 7935	D- 7935	S/F Sign mounted at rail.
50-51	S10- S12	1	GS- 7995	D- 7935	D- 7935	S/F Sign mounted at rail.

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 50

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
50-52	S7- S12	1	GS- 7995	D- 7935	D- 7935	S/F Sign mounted at rail.

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 52

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
52-1	Cab Cut In	4	GS- 7989	D- 7935	D- 7935	
52-2	Cab Cut Out	3	GS- 7989	D- 7935	D- 7935	
52-3	(XX)	50 80 21	GS- 7989	D- 7935	D- 7935	Speed Limit (10, 25, 35, 45, 55, etc.) Placement by Cons. Mgr Yellow Backgrd White Backgrd Green Backgrd
52-4	LOW WIRE (xx' CLEAR)	1 4	GS- 7993 7/7990	D- 7935	D- 7935	Clearance is determined by Cons. Mgr.

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
 Issue: February 20, 1989

Graphic Schedule

Sign Type: 52

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
52-5	Begin Signalized Track ----- End Signalized Track	2 2	GS- 2/7991 4/7991	D- 7935	D- 7935	
52-6	TWC LOOP	2 8 4 1 3	GS- 5/7990 6/7990 2/7991 3/7991 4/7991	D- 7935	D- 7935	Located 15 ft. beyond center of loop.
52-7	LRT XING	2	GS- 4/7990	D- 7935	D- 7935	
52-8	End Signalized Track Begin Street Running ----- End Street Running Begin Signalized Track	1	GS- 8/7990	D- 7935	D- 7935	

SCRIPT.D. LIBRARY

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 52

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
52-9	(Arrow-Left Up 45) 5	1 12	GS- 8/7990 1/7991	D- 7935	D- 7935	Placed at tight rail curves by Cons. Mgr
52-10	G	20 18 6	GS- 1/7990 2/7990 3/7990	D- 7935	D- 7935	
52-11	H	2 66	GS- 8/7990 5/7991	D- 7935	D- 7935	
52-12	Begin Yard Operations	1	GS- 4/7991	D- 7935	D- 7935	
52-13	End Yard Operations	1	GS- 4/7991	D- 7935	D- 7935	
52-14	Approach Cab Cut Out	4 2	GS- 7989 7990	D- 7935	D- 7935	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 53

Item Number	Copy Wording and Symbol Use	Est Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
53-1	(Painted yellow tie)	4 16 5 13 3	GS- 6/7990 7995 7996 7997 7998	D- 7935	D- 7935	ROW Exact location to be determined by Cont. Mgr.
53-2	(Painted Warning Stripes)	1	GS- 3/7991	D- 7935	D- 7935	ROW

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 54

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
54-1	Pico	2	GS-1/7990	D-7936	D-7936	
54-2	Grand	2	GS-1/7990	D-7936	D-7936	
54-3	San Pedro	2	GS-1/7990	D-7936	D-7936	
54-4	Washington	2	GS-2/7990	D-7936	D-7936	
54-5	Vernon	2	GS-2/7990	D-7936	D-7936	
54-6	Slauson	2	GS-3/7990	D-7936	D-7936	
54-7	Florence	2	GS-2/7990	D-7936	D-7936	
54-8	Firestone	2	GS-3/7990	D-7936	D-7936	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 54

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
54-9	103rd Street	2	GS- 2/7990	D- 7936	D- 7936	
54-10	Imperial	2	GS- 2/7990	D- 7936	D- 7936	
54-11	Compton	2	GS- 2/7990	D- 7936	D- 7936	
54-12	Artesia	2	GS- 2/7990	D- 7936	D- 7936	
54-13	Del Amo	2	GS- 3/7990	D- 7936	D- 7936	
54-14	Wardlow	2	GS- 2/7990	D- 7936	D- 7936	
54-15	Willow	2	GS- 2/7990	D- 7936	D- 7936	
54-16	Pacific Coast Hwy	2	GS- 1/7990	D- 7936	D- 7936	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 54

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
54-17	Anaheim	2	GS-1/7990	D-7936	D-7936	
54-18	5th Street	2	GS-1/7990	D-7936	D-7936	
54-19	1st Street	2	GS-1/7990	D-7936	D-7936	
54-20	Transit Mall	2	GS-1/7990	D-7936	D-7936	
54-21	Pacific	2	GS-1/7990	D-7936	D-7936	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 55

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
55-1	S	1 1	GS- 5/7990 3/7991	D- 7936	D- 7936	Painted on the ground.

Project:

Conformed Contract LACTC
LB-LA Rail Transit Project
R01-T01-H0860 Signage & Graphics

Job No:

408.01-.02
February 20, 1989

Issue:

Graphic Schedule

Sign Type: 56

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
56-1	R R	4	GS-9/7990	D-7936	D-7936	Standard Sign

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 58

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
58-1	NO TRESPASSING California Penal Code Section 602	100 5 4 4 4 4 4 4 4 4 4 4 4 1 1 4 4 4 10 10 10 10 9 5	GS- 7989 7/7991 8/7991 9/7991 10/7991 1/7992 2/7992 3/7992 4/7992 5/7992 6/7992 7/7992 8/7992 9/7992 10/7992 7993 7994 7995 7996 7997 7998 7999	D- 7936	D- 7936	Cont. Mgr to supply copy to Sign Fabricator prior to fabrication.
58-2	WATCH FOR TRAINS	18	GS- 2/7990	D- 7936	D- 7936	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 58

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
58-3	(Symbol 10) Danger High Voltage Entry is restricted to authorized persons only California Penal Code 602	11 11 8 10 10 10 10 11 11 12 11 4 8 14 12	GS- 7/7991 8/7991 9/7991 10/7991 1/7992 2/7992 3/7992 4/7992 5/7992 6/7992 7/7992 8/7992 9/7992 10/7992	D- 7936	D- 7936	Grand San Pedro Dominguez Washington Vernon Firestone Florence 103rd Compton Willowbrook Del Amo Wardlow Artesia Willow

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 61

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
61-1	Vehicle Shop	1	GS-8000	D-7937	D-7937	Vehicle Shop
61-2	(Arrow-Right) Operations Center & Ancillary Shop	1	GS-8003	D-7937	D-7937	Operations Ctr
61-3	Paint Shop	2	GS-8004	D-7937	D-7937	Paint Shop
61-4	Traction Power Sub-station Authorized Personnel Only	2	GS-7997	D-7937	D-7937	Y & S

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 64

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
64-1	Shipping & Receiving	1	GS-8000	D-7937	D-7937	Vehicle Shop
64-2	(Arrow-Up) Operations Center Center & Ancillary Shop (Arrow-Right) Lobby Entrance	2	GS-8002	D-7937	D-7937	
64-3	(Not Used)					
64-4	Operations Center Entrance	1	GS-8002	D-7937	D-7937	
64-5	(Arrow-Up) Shipping & Receiving	1	GS-7998	D-7937	D-7937	
64-6	(Arrow-Right) Shipping & Receiving	1	GS-7998	D-7937	D-7937	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule

Sign Type: 65

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
65-1	HR-1	1	GS-8000	D-7938	D-7938	Vehicle Shop
65-2	HR-2	1	GS-8000	D-7938	D-7938	Vehicle Shop
65-3	SI-1	2	GS-8000	D-7938	D-7938	Vehicle Shop
65-4	SI-2	2	GS-8000	D-7938	D-7938	Vehicle Shop
65-5	SI-3	2	GS-8000	D-7938	D-7938	Vehicle Shop
65-6	BS	1	GS-8002	D-7938	D-7938	Operations Ctr
65-7	CW	2	GS-8002	D-7938	D-7938	Operations Ctr
65-8	PSP	1	GS-8004	D-7938	D-7938	Paint Shop

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 65

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
65-9	BD	1	GS-8002	D-7938	D-7938	Operations Ctr
65-10	END OF WIRE Lower Pantagraph	1 1 1 1 1	GS-7994 8004 8000 8002 7996	D-7938	D-7938	Paint Shop Vehicle Shop Operations Ctr.
65-11	Vehicle Shop	2	GS-8000	D-7938	D-7938	
65-12	Operations Center & Ancillary Shop	2	GS-8002	D-7938	D-7938	
65-13	Paint Shop	2	GS-8004	D-7938	D-7938	
65-14	Wheel Truing	2	GS-8002	D-7938	D-7938	Operations Ctr

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 66

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
66-1	(Not Used)					
66-2	Visitors Must Check-in with Guard	1	GS- 7996	D- 7938	D- 7938	Mount to the guard station.
66-3	Visitors Must Check-out with Guard	1	GS- 7996	D- 7938	D- 7938	Mount to the guard station.
66-4	Do Not Enter Emergency Access Only	1 1	GS- 7993 7999	D- 7938	D- 7938	
66-5	Do Not Exit Emergency Exit Only	1 1	GS- 7993 7999	D- 7938	D- 7938	
66-6	(Symbol 6) Hazardous Materials No Smoking or Open Flames	13 1 1	GS- 8004 7997 7988	D- 7938	D- 7938	Paint Shop Operations Ctr CCF

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 66

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
66-7	Authorized Personnel Only	1 6 4 14 15 1	GS- 7997 8002 7986 8004 8000 7988	D- 7938	D- 7938	Operations Ctr CCF Paint Shop Vehicle Shop
66-8	Roadway Must Be Kept Clear At All Times	2 6 2 2	GS- 7994 7995 7997 7999	D- 7938	D- 7938	
66-9	(Symbol 10) Danger High Voltage Entry is restricted to authorized persons only California Penal Code Section 602	5 8	GS- 8002 8001	D- 7938	D 7938	Operations Ctr Vehicle Shop
66-10	(Symbol 4) Grand Avenue Traction Power Substation	1	GS- 7/7991	D- 7938	D- 7938	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 66

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
66-11	(Symbol 4) San Pedro Traction Power Substation	1	GS- 8/7991	D- 7938	D- 7938	
66-12	(Symbol 4) Dominguez Traction Power Substation	1	GS- 9/7991	D- 7938	D- 7938	
66-13	(Symbol 4) Washington Traction Power Substation	1	GS- 10/ 7991	D- 7938	D- 7938	
66-14	(Symbol 4) Vernon Traction Power Substation	1	GS- 1/7992	D- 7938	D- 7938	
66-15	(Symbol 4) Firestone Traction Power Substation	1	GS- 2/7992	D- 7938	D- 7938	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 66

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
66-16	(Symbol 4) Florence Traction Power Substation	1	GS- 3/7992	D- 7938	D- 7938	
66-17	(Symbol 4) 103rd Street Traction Power Substation	1	GS- 4/7992	D- 7938	D- 7938	
66-18	(Symbol 4) Compton Traction Power Substation	1	GS- 5/7992	D- 7938	D- 7938	
66-19	(Symbol 4) Willowbrook Traction Power Substation	2	GS- 6/7992	D- 7938	D- 7938	
66-20	(Symbol 4) Artesia Traction Power Substation	1	GS- 9/7992	D- 7938	D- 7938	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 66

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
66-21	(Symbol 4) Willow Traction Power Substation	1	GS- 10/ 7992	D- 7938	D- 7938	
66-22	(Symbol 4) Slauson Traction Power Substation	1	GS- 8/7991 Sim.	D- 7938	D- 7938	
66-23	(Symbol 4) Imperial Traction Power Substation	1	GS- 9/7991 Sim.	D- 7938	D- 7938	
66-24	(Symbol 4) Wardlow Traction Power Substation	1	GS- 8/7992	D- 7938	D- 7938	
66-25	(Symbol 4) Del Amo Traction Power Substation	1	GS- 7/7992	D- 7938	D- 7938	

Project: Conformed Contract LACTC
 LB-LA Rail Transit Project
 R01-T01-H0860 Signage & Graphics

Job No: 408.01-.02
Issue: February 20, 1989

Graphic Schedule
Sign Type: 66

Item Number	Copy Wording and Symbol Use	Est. Qty.	Location Plan	Design Dwg.	Copy Layout	Remarks
66-26	(Symbol 4) Pacific Coast Hwy Traction Power Substation	1	GS- 7/7992 Sim.	D- 7938	D- 7938	
66-27	(Symbol 4) 1st Street Traction Power Substation	1	GS- 8/7992 Sim.	D- 7938	D- 7938	
66-28	(Symbol 4) 8th Street Traction Power Substation	1	GS- 8/7992 Sim.	D- 7938	D- 7938	

